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Irrigation and/or M&l
Contract No. 14-06-200-3365A-1R12-B

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
PAJARO VALLEY WATER MANAGEMENT AGENCY
SANTA CLARA VALLEY WATER DISTRICT
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 1
PROVIDING FOR PROJECT WATER SERVICE

THIS CONTRACT, made this day of , 2010,

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF
AMERICA, hereinafter referred to as the United States, and PAJARO VALLEY WATER
MANAGEMENT AGENCY, SANTA CLARA VALLEY WATER DISTRICT, AND
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 1, hereinafter referred to
as the Contractors, public agencies of the State of California, duly organized, existing, and acting
pursuant to the laws thereof;

WITNESSETH, That:

EXPLANATORY RECITALS

WHEREAS, the United States and the Contractors entered into an interim renewal

contract identified as Contract No. 14-06-200-3365A-1R5-B, hereinafter referred to as the
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Interim Renewal Contract, which provided for the continued water service to the Contractors
following expiration of Contract No. 14-06-200-3365A-B; and

WHEREAS, the United States and the Contractors have entered into successive
renewals of the Interim Renewal Contract, the most recent of which is Contract
No. 14-06-200-3365A-1R11-B, hereinafter referred to as the Existing Interim Renewal Contract,
from March 1, 2008, through February 28, 2010; and

WHEREAS, the United States and the Contractors have made significant progress
in their negotiations of a long-term renewal contract, believe that further negotiations on the
long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to
seek to reach agreement, but anticipate that the environmental documentation necessary for
execution of any long-term renewal contract will be delayed until March 2011, and may be
delayed further for reasons beyond the control of the parties; and

WHEREAS, the Contractors have requested a subsequent interim renewal
contract pursuant to subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1
of the Existing Interim Renewal Contract; and

WHEREAS, the United States has determined that the Contractors have to date
fulfilled all of their obligations under the Existing Interim Renewal Contract; and

WHEREAS, the United States is willing to renew the EXxisting Interim Renewal
Contract pursuant to the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants

herein contained, it is hereby mutually agreed by the parties hereto as follows:
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INCORPORATION AND REVISION OF
EXISTING INTERIM RENEWAL CONTRACT

1. The terms and conditions of the Existing Interim Renewal Contract are hereby
incorporated by reference into this Contract with the same force and effect as if they were
included in full text with the exception of Article 1 thereof, which is revised as follows:

@ The first sentence in subdivision (a) of Article 1 of the Existing Interim
Renewal Contract is modified as follows: “This interim renewal contract shall be effective from
March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be
renewed as described in subdivision (a) of Article 2 of the Interim Renewal Contract, if a
long-term renewal contract has not been executed with an effective commencement date of
March 1, 2012.”

(b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is
amended by deleting the date “February 15, 2010,” and replacing same with the date
“February 15, 2012.”

(© Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is
amended by deleting the dates “February 1, 2010,” “February 15, 2010,” and “February 28,
2010,” and replacing same with the dates “February 1, 2012,” “February 15, 2012,” and

“February 29, 2012,” respectively.
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IN WITNESS WHEREOF, the parties hereto have executed this contract as of the

day and year first above written.

(SEAL)

Attest

Secretary

(SEAL)

Attest:

Secretary

(SEAL)

Attest:

Secretary

UNITED STATES OF AMERICA

By:

Regional Director, Mid-Pacific Region
Bureau of Reclamation

PAJARO VALLEY WATER
MANAGEMENT AGENCY

By:

General Manager

SANTA CLARA VALLEY WATER DISTRICT

By:

Chief Executive Officer

WESTLANDS WATER DISTRICT
DISTRIBUTION DISTRICT NO. 1

By:

President



